



..... Republic of the Philippines
DEPARTMENT OF LABOR AND EMPLOYMENT
Intramuros, Manila



SUPPLEMENTAL/BID BULLETIN

SUPPLEMENTAL/BID BULLETIN No. 02
Series of 2022

Project Name : Supply, Delivery, Installation and Configuration of Core and Access Switches


ADDENDUM NO. 01
Series of 2022

This Addendum is issued to clarify or amend some provisions originally indicated in the Bidding Documents, Sections VI. Schedule of Requirements, to wit:

PARTICULARS	CLARIFICATIONS/MODIFICATIONS
Lot 1 – Supply, Delivery, Installation and Configuration of Cisco Core Switch Delivery Days 120 Calendar Days	Change to: “200 Calendar Days”
Lot 2 – Supply, Delivery, Installation and Configuration of Access Switches Delivery Days 120 Calendar Days	Change to : “200 Calendar Days”

This shall form an integral part of the bidding documents.

For the guidance and information of all concerned.


ATTY, PHILIP A. PAREDES
Undersecretary
Concurrent Director, Legal Service
and Chairperson, BAC

31 JAN 2022

Received by the Bidder:

[Bidder's Authorized Representative]

Date: _____